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APPENDIX C

CWS/CMS RFP LIBRARY

CWS/CMS RFP provides information on existing CDSS and CWS/CMS policies, procedures, operations
and the CWS/CMS application.  These documents provide Bidders with information required to
adequately assess the scope of the tasks required in this RFP. Because the CWS/CMS is a dynamic
system, some documents in the RFP library do not reflect the most up-to-date CWS/CMS environment
and technical infrastructure.  However, the library contains sufficient types and quantities of data and
information to enable Bidders to create Final Proposals that are both responsive and competitive.   The
State does not warrant the accuracy, currency and breadth of the information contained in the Library but
will consider making additions to the Library during the procurement process, as needs arise.
Additionally, the RFP library documentation will be actively maintained.  Some documents may be
modified and new documents may be added in the future and provided to bidders as an addendum to the
RFP.

Library documentation is only available in softcopy via CD-ROM (distributed by mail with this addendum
to all participating bidders of record).  It is not available online from the California State Contracts
Register, and it is not available in hard-copy (i.e., pre-printed) form.

You will need the following applications to view the library and documents: Lotus Notes v. 4.5, Microsoft
Office Suite ‘97, Imaging for Windows 95 (or other ‘.tiff’ reader), Visio, and WinZip. Please open the
READ ME file on the CD for additional information.

If you have questions regarding the CWS/CMS documentation listing or how to acquire the CD-ROM, you
may contact the Procurement Division Official Contact listed in Section I.E.

The Master Library Index for the CWS/CMS RFP Library follows.
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Title DESCRIPTION Dept/Location Area Date
315 Server Configuration for
Vanstar

For CWS servers, depending on the class of the
server that is being built

Tech Support SERVER
CONFIGURATION

3/18/89

320 Server B to C upgrade
procedures

Provides server upgrade from 320B to 320C
procedures

Tech Support SERVER
CONFIGURATIONS

4/11/98

380  Laptop Setup &
Configuration Guide

Describes the Setup and Configuration of the
IBM 380 ThinkPad to be used by CWS social
workers in the Office (LAN attached) The
machine is configured with all the functions of the
Desktop Workstation.

Tech Support Laptop Configuration 11/14/97

380 Laptop - configuration
notes for Vanstar - Addendum

380 Laptop - configuration notes for Vanstar -
Addendum

Tech Support Laptop Configuration 7/11/97

760 Model "L" Laptop - Setup &
Configuration Guide

Describes the Setup and Configuration of the
IBM 760 Model “L” ThinkPad to be used in both
the Office (LAN attached) and in the Field (Dial
Attached). The machine is configured with all the
functions of the Desktop Workstation plus the
remote or Dial-Up support for mobile use.

Tech Support Laptop Configuration 11/14/97

Access Security  Case/Referral
Open - Security Overview

The purpose of this document is to detail at a
level sufficient for both developers and users the
case and referral open security in the CWS
system.  It includes a breadth of complex
information. There are three each when
combined with others has its own set of
capabilities.  The dimensions are the nature of
the case, the privileges held by the worker and
the way in which the open request is made
through the system.  The remainder of this
section overviews the dimensions and the
security restrictions that surround each.

Design External Design 1/26/96

ALAMEDA COUNTY This document describes a custom CWS/CMS
design solution for Alameda County. The five (5)
initial installation sites for Alameda County are
identified.

Tech Support Logical Designs
(Version 2)

6/6/97
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ALPINE COUNTY The following section describes a custom CWS
LAN design solution for Alpine County.  The
design is based on the site preparation survey
meetings conducted and information gathered at
the site survey meeting held on Month xx, 199x.
The one (1) initial installation site for Alpine
County is identified.

Tech Support Logical Designs
(Version 2)

11/17/97

Alternatives for CWS/CMS Title
IV-E Eligibility Determination

Special Studies Report on Alternatives for
CWS/CMS Title IV-E Eligibility Determination

Additional Document
Listings

11/3/98

AMADOR COUNTY The purpose of this document is to present the
current understanding of the various networking
strategies utilized in developing the Wide Area
and Local Area Networks for the CWS/CMS
project.  This document is partitioned into 3
general topics as follows: A brief discussion of
expectations for each party in a dedicated
County, An analysis of the Health and Welfare
Data Center (HWDC) Wide Area Network as it
pertains to Amador County, A thorough
description of the CWS/CMS Local Area Network
installed at each County CWS/CMS site

Tech Support Logical Designs
(Version 2)

5/23/97

Appendix A MAC Task
Schedules

MAC Task Schedules Project Office Change Control 3/28/97

Application Access Security Defines the access security for opening
cases/referrals and searching for clients.

Design Documentation 11/16/95

Application Code Emergency
Fix Checklist

The first page contains a checklist for emergency
application code fixes.  The second page
contains lists of factors that impact our planning
phase, lists of teams involved in emergency
fixes, and open issues.

Development Documentation 2/13/97

Application Production Support
Level 3

Help Desk protocol for handling severity level 3
problem tickets.

Development Documentation 9/24/96

Attribute Definition Report Attribute Definition Report.ZIP Additional Document
Listings

4/15/98

B to C Upgrade Procedures 320 Server Upgrade Procedures Tech Support MACs (MOVES ADDS
CHANGES)

2/12/98
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Benchmark and Performance
Testing

This model was built for Development testing.
Two types of test data are used: random and
constructed.  The random data is provided to fill
Index and Table spaces without being retrieved
and the constructed data is used as data that is
retrieved/updated/deleted.

Development Host Services 4/22/96

BUTTE COUNTY The following section describes a custom CWS
LAN design solution for Butte County.  The
design is based on the site preparation survey
meetings conducted and information gathered at
the site survey meeting held on February 15,
1996.

Tech Support Logical Designs
(Version 2)

2/18/97

C03 - System Test Plan System Test is conducted as a CDSS-
HWDC/ISSC joint effort that occurs after
Integration Test and prior to Pilot.  System Test
is an opportunity to execute a series of pre-
planned Test scenarios that emulate the handling
of day-to-day child welfare business functions as
well as emulate the handling of the technical
infrastructure in which the CWS/CMS application
operates.   When the Test Scenarios have been
completed, then the application is ready for
installation in the field locations for pilot.
(C03.doc is the cover letter).

Implementation Sys. Test 11/2/95

C06 - System Requirements
Document

Deliverable was signed on 2/26/96.  A letter of
completion was submitted to customer.

Development Documentation 4/19/99

C07 - Base System Help Text Deliverable signed on 2/26/96.  A letter of
completion was submitted to customer.

Development Documentation 4/19/99

C08 - Base System Error &
Status Bar Message

Deliverable signed on 2/26/96.  A letter of
completion was submitted to customer.

Development Documentation 4/19/99

C09 - MEDS External Interface
Design Specifications

External Interface Deliverable Development External Design 11/18/95

C10 - LIS External Interface
Design Specifications

External Interface Deliverable Development External Design 11/30/95
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C12 - Automated Provider
Payment System Interface
Design Specification

The Automated Provider Payment System
performs the computations necessary to issue
payment to the Foster Care Providers in Los
Angeles County. The APPS processes
information received from the existing Children’s
Information System (CIS) and forwards payment
information to the Foster Care Payment system.
CIS is being replaced by CWS/CMS which will
continue to provide roughly the same data to
APPS.

Design User Documentation 10/3/97

C13 - WCMIS External
Interface Design Specifications

The Welfare Case Management Information
System (WCMIS) is the central index of all
county provided social services used by Los
Angeles County.

Development External Design 8/4/97

C14 - IBPS External Interface
Design Specifications

External Interface Deliverable Development External Design 12/1/95

C14A - Integrated Benefits
Payment System Design
Specifications CWS/CMS
Project

Discusses design specifications for update of Los
Angeles county's IBPS with the person and
placement data of children in CWS/CMS via a
batch file.

Development Documentation 11/10/97

C15 - JJIS External Interface
design Specifications

External Interface Deliverable Development External Design 12/4/95

C16 - CDS External Interface
Design Specifications

External Interface Deliverable Development External Design 6/26/95

C17 - LIS Terminal Emulation
Design Specifications

External Interface Deliverable Development External Design 11/21/95

C20 - CDS Terminal Emulation
Design Specifications

External Interface Deliverable Development External Design 12/1/95

C21 - Conversion Subsystem
Architecture

Describes the data conversion processes of
converting identified source systems into the
production database, including data conversion
system flow, processes, reports and business
rules.

Conversion Conversion 8/4/97

C22A - Response Time and
Office Automation Operational
Assessment Work Plan

This document describes the work plan for
deliverable C22-A:Response Time Operational
Assessment (RTOA) component of the
Operational Assessment (OA).

Architecture Performance 8/8/97
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C22B - Production Operational
Assessment (Prod OA) Work
plan - State of California
CWS/CMS Project

This document describes the workplan for the
deliverable C22B — Production Operational
Assessment (Prod OA) component of the
Operational Assessment (OA), described in
Section 4 of the System Requirements
Document (SRD) item number 3, pages IV-10
through IV-12.  Other components of OA include
deliverables C22A — Office Automation Test
(OA Test), and Response Time Operational
Assessment (RTOA).  This overview contains a
description of the objectives, scope,
assumptions, deliverables, and proposed
acceptance criteria for the Prod OA test.

Production Services OA 6/3/97

C23A - Response Time and
Office Automation Operational
Assessment (Report)

This document is the final report for deliverable
C23A: Response Time and Office Automation
Operational Assessment (RTOA).  It describes
the work done by ISSC to assess the overall
performance and average transaction response
time of the CWS/CMS system under projected
work load conditions and reports the results of
that work.

Architecture Performance 8/8/97

C23B  Production Operational
Assessment Report

This document describes the work plan for the
deliverable C23B — Production Operational
Assessment (Prod OA) component of the
Operational Assessment

Production Services Host Services 5/6/98

C27, 28, 29, 30, 31, 32 -
Release 2 ADR/TSS Design
Deliverable

Instructions to build the 6 volumes that comprise
the ADR/TSS Deliverable

Design Business Rules 1/15/95

C33 - Adoption System Activity
Model

This volume represents the Activity Model of the
Adoption Subsystem of the CWS/CMS
application.  The Activity Model represents the
activities or processes that adoption workers
performs.

Design Documentation 10/11/96
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C34 - Adoption System Data
Model

This volume documents changes to the Data
Model for the Adoptions Subsystem of the
CWS/CMS application. The Data Model
describes the application entities and attributes
and the relationship between those entities and
attributes.

Development Construction 9/20/96

C35 - Adoption System User
Interface External Model

This volume provides detailed documentation of
the visual aspects of the Adoptions Subsystem of
CWS/CMS.  Volume III User Interface and
External Model contains the following sections:
Section A - User Interface (UI) Model, Section B -
Screens, Section C - Elementary Processes and
Control To Attribute Mappings file has been
zipped using pkzip 2.04g

Design Documentation 10/31/96

C36 - Adoption System User
Reports and Documentation

This volume represents the completed reports
design for the Adoptions subsystem of the
CWS/CMS application. The difference between a
report and a document is that a document can be
produced through the document tool bar and is
stored on-line attached to a case. A report can
be produced through the "File" menu and the
report itself is not stored on the system. The
Adoptions subsystem contains only reports;
therefore, no documents are listed in this volume.
Reports and documents are broken down into
two categories: On-line reports and documents
(contained in this volume). Program
Management reports (none in the Adoptions
subsystem).

Design Documentation 10/3/96

C37 - Adoption System
Business Rule Matrix

This volume represents the completed business
rule matrix depicting the rules logic, including
security logic, to be applied as data is processed
in the Adoptions Subsystem of the CWS/CMS
application

Design Business Rules 10/11/96
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C60 - Base System Integration
Test Complete

The CWS/CMS Base System Application
includes host access and business rule
functionality, as described in the System
Requirements Document.

Test Int. Test 2/1/96

C61 - ADR/TSS System
Integration Test Complete

ADR/TSS System Integration Test Test Int. Test 10/3/96

C62 - Adoption System
Integration Test Complete

The CWS/CMS Release 3 Application includes
business rule functionality, as described in the
System Requirements Document (SRD).  The
scope of Integration Test was to validate the new
and changed business rules for Release 3 and
the application design.  The application design is
documented in DocTool and in the User Interface
Model.

Test Int. Test 6/2/97

C63 - System Test Accepted
for Base System

Document satisfies contract deliverable C63, to
provide a summary of testing results and
recommend CWS/CMS Base System readiness
for Release 1 Production.

Test Sys. Test 5/14/96

C64 - System Test Accepted
for ADR/TSS System

The Release 2 baseline for System Test of the
CWS/CMS ADR/TSS System application is
defined in the System Requirements Document
(SRD) dated  July 17, 1996 version 4.  System
Test for Release 2 focused on application-related
functionality:  Resource Management, Caseload,
Client Services, and Fingerprint.  The section
below discusses the acceptance criteria used for
System Test.  System Testing focused on
business scenarios which were written to
incorporate all of the acceptance criteria.  It did
not focus on the validation of each business rule
which was accomplished in Integration Test.

Test Sys. Test 1/21/97

C65 - System Test Accepted
for Adoption System

This document satisfies contract deliverable C65
which is to provide a summary of testing results
on the Release 3 CWS/CMS application.

Test Sys. Test 7/19/97
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C67: Pilot for ADR/TSS System The purpose of the Release 2 Application Pilot is
to validate the operation of CWS/CMS in a
“production-like” environment in selected
locations of the Pilot counties before rolling out
the system to the State.

Production Services Training 9/26/97

C81 - System Test Plan for
ADR/TSS System

This document satisfies contract deliverable C81
which is to provide a plan for conducting System
Test for the ADR/TSS System (Release 2).
System Test is conducted as a State and ISSC
joint effort that occurs after the completion of
Integration Test.

Test Sys. Test 8/7/97

C82 - System Test Plan for
Adoption System

This document satisfies contract deliverable C82
which is to provide a plan for conducting System
Test for Release 3 of the CWS/CMS application.

Test Sys. Test 8/7/97

C85 - AFCARS Foster Care
Design Specifications
CWS/CMS Project Deliverable

Systems overview and data mapping of the
AFCARS reporting system pertaining to children
in foster care.

Development Documentation 11/11/96

C86 - AFCARS Adoption
Design Specification
CWS/CMS Project Deliverable

Systems overview and data mapping of the
AFCARS reporting system pertaining to children
in foster care under the supervision of a state
child welfare agency who were subsequently
adopted.

Development Documentation 9/20/96

Cache Editor User's Guide This publication is a general user’s guide for
using the Cache Editor workstation tool. The
Cache Editor is a development tool used by the
application programmers to view the current
contents of the cache.

Workstation Documentation 3/25/96

CALAVERAS COUNTY Describes a custom CWS LAN design solution
for Calaveras County

Tech Support Logical Designs
(Version 2)

11/27/96

CWS/CMS Control Book –
Equipment

Html file which describes the equipment and
placement for the CWS/CMS.

Additional Document
Listing

1/16/01

CBT for CWS-CMS Computer Based Training software for the
CWS/CMS application Version 3.29

Additional Document
Listings

3/1/98

CD-ROM  RESOURCE
DEFINITION PROCEDURES

This document describes how to define an Alias
to the CD-ROM drive and keep the access rights
static no matter how many times the CD may be
removed or replaced.

Tech Support SERVER
CONFIGURATIONS

9/12/97
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Change and Issue
Management

Procedure and guidance for establishing positive
controls for the change process early in the
application development life cycle.

Project Office Change Control 4/21/99

Child and Family Services
Annual Progress and Services
Report

Document provides an overview of California's
Child and Family Services organizational
structure, program funding, and administrative
responsibilities.  It includes descriptions of
services programs and provides an annual
progress report regarding goals, objectives, and
outcome of service delivery.

Additional Document
Listings

Child Welfare Services Manual
of Policies and Procedures I -
XIII

Child Welfare Services Manual of Policies and
Procedures.

Additional Document
Listings

5/1/94

Coexistent County Print
Services

This is a technical working document intended to
describe the current LAN Print Services that will
be made available to coexistent counties as
implementation options within the CWS/CMS
system framework. Special focus has been given
to discuss technically feasible solutions of print
services across heterogeneous LAN computing
platforms and the boundaries surrounding such
options.

Architecture User Documentation 10/20/97

Coexistent County System
Support Staffing Analysis

Logicon document that examines the actual
levels of system support and the types of support
tasks the Coexistent Counties were actually
performing.

Additional Document
Listings

11/5/97

COLUSA COUNTY Describes a custom CWS LAN design solution
for Colusa County

Tech Support Logical Designs
(Version 2)

12/27/96

County Site Prep / Installation
Process

County Site Prep / Installation Process Visio
diagram

Implementation Site Prep 3/5/96

CWS Pamphlet CWS/CMS Functional Overview User Documentation Documentation 7/9/96
CWS/CMS Change Request
Form

A standard form for change request. Project Office Change Control 1/28/97

CWS/CMS Computer Based
Training (CBT) Design
Document

This document addresses the design of the
CWS/CMS Computer Based Training (CBT)
application.

User Documentation Training 4/24/98
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CWS/CMS Dynamic Link
Library Application
Programmer's Interface

The CWS/CMS DLL run-time Application
Programmer's Interface (API) handles various
kinds of tasks.  The API for the following DLLs
are presented here: Transaction Optimization
System Manager (TOSMan), Error String
Manager (ErrMan), CWS Kernel (CWSKrnl),
Data Access Layer (DAL), Cache Consistency
Checker (CacheCC), Batch Output System
Manager (BOSMan), Dynamic Data Exchange
Manger (DDEMan)

Workstation Documentation 8/7/95

CWS/CMS Equipment
Specifications

Matrix of technical specifications for the various
types of computer hardware used by the
CWS/CMS.

Tech Support Tech Refresh 8/11/99

CWS/CMS Logon & User
Administration External
Technical Guide

This document outlines the internal design of the
CWS/CMS Logon and User Administration.

Workstation Documentation 3/12/97

CWS/CMS NWS Image New
Install for 315 Server

Server Install Procedures Tech Support SERVER
CONFIGURATIONS

1/7/98

CWS/CMS Program
Management Reports Overview

The Program Management (PM) Report Function
of the Child Welfare System/Case Management
Services (CWS/CMS) provides an information
view of data captured on the system.  This data
is available to county and state management
personnel.  The PM Report function consists of
predefined PM Reports that can be generated
and viewed for selected topics and time periods.

Design Documentation 12/16/96

CWS/CMS Project Coexistent
County Services

This is a technical document intended to
describe the current LAN Server Services that
will be made available to coexistent counties as
implementation options within the CWS/CMS
system framework.

Additional Document
Listing

12/21/00
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CWS/CMS Project Naming
Conventions and Standards for
the Host Environment  -
October 4,1995

Provide organization and consistency in the
definition of program names within their areas of
responsibility.

Development Host 7/19/96

CWS/CMS Project Technology
Refresh Proxy Server Build
Documentation

The CWS/CMS project will provide users basic
World Wide Web (WWW) services, via web
Browser, to the HWDC Intranet. Users will have
the capability to Browse State of California web
sites and download materials from such
authorized sites.  In coexistent counties, access
to the HWDC Intranet will be facilitated via a Web
proxy server. The proxy equipment will be
provided by the CWS/CMS project.

Tech Support SERVER
CONFIGURATION

9/15/99
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CWS/CMS Project Workflow
Model Guide

The goal of this document is to provide the
reader with instructions on the format, content
and maintenance of the CWS/CMS work flow
model spreadsheet.  The instructions and
discussion that follow assume the reader has
access to the model, is familiar with the
CWS/CMS application, and is familiar with
Microsoft Excel.  This document will not explore
the history and evolution of the Work Flow model
in detail, since that information is described in
detail in another document.

Architecture App Arch 10/25/95

CWS/CMS Remote Work
Station Timing Analysis

The timings in this document reflect the base
measurements taken across four different sites
with the old configuration and a second
measurement at site 39.02 in the County of San
Joaquin that had all of the improvements
installed.

Tech Support User Documentation 12/12/97

CWS-CMS Staff Development Document describes funding for staff
development for the CWS/CMS.

Additional Document
Listings

5/1/99

CWS/CMS VB Application
Programmer's Interface

The VB architecture provides several common
modules that are used across all of the
CWS/CMS applications.

Workstation Documentation 10/21/94

CWS/CMS Workflow and
Workload Estimate

Document presents the results of a work load
analysis that has been performed during the past
two years.

Architecture App Arch 8/9/95
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CWS/CMS Workflow and
Workload Estimate, Addendum
1

This is an addendum to the CWS/CMS Work
Flow & Work Load Estimate document dated
August 7, 1995. It relates to section II.C.1,
Estimates of Case\Referral Open Counts and
section IV.A,  Case\Referral Retrieval
Assumptions. This addendum discusses
changes to the Work Flow Model regarding
implementation of the Secondary Open”
capability in the CWS\CMS application.

Architecture App Arch 3/11/96

CWS-CMS Code CD CWS-CMS Code, Documentation and Hardware. Additional Document
Listings

various

CWS-CMS Governance Document summarizes information presented to
the Department of Social Services for their
consideration in the on-going discussion of
CWS/CMS Governance.

Additional Document
Listings

7/21/97

CWS-CMS Training Bulletin
v3.28

An example of the training bulletins that
accompany new CWS/CMS version releases.
Version 3.28

Additional Document
Listings

3/22/98

CWS-CMS User Meeting Listing of Regional User meetings and Work
Group meetings

Additional Document
Listings

10/29/99

D11 - Business Rule Review (A
reference for deliverable C24.)

A soft copy was not submitted into the library
system, although a hard copy was submitted to
customer.

Development Documentation 5/24/99

D43 - Statewide Training
Materials and Documentation

This is a zip file (D43.zip) which contains 3
groups of files and a cover letter which indexes
the files by use.

Development Training 8/7/97

D44 State Wide Training
Sessions

This document addresses the CWS/CMS
Application Training curriculum. The R2 Training
will be focused on the end-user, but instructor
curriculum will be produced to support the
delivery of this training.

Implementation Training 8/3/98

D51 - ISSC Operations
Processes for CWS/CMS

The purpose of Contract Deliverable D51 is to
define and document the roles, responsibilities,
and processes of key ISSC organizations and
interfaces that provide support to CWS/CMS.

User Documentation Documentation 9/26/97



Request For Proposal
Child Welfare Services/Case Management System
Maintenance, Operation and Enhancement Project
RFP # HWDC-7012 CWS/CMS RFP Library

Addendum 11C-16

D51A - ISSC CWS/CMS
Service Level Agreement

This Service Level Agreement (SLA) represents
a commitment between the Health and Welfare
Data Center (HWDC), the California Department
of Social Services (CDSS), the counties, and
Integrated Systems Solutions Corporation (ISSC)
to ensure the success of the Child Welfare
Services/Case Management System
(CWS/CMS) Project.

Production Services Project Tracking 3/4/97

D51B - ISSC CWS/CMS
Service Delivery Management

This document provides an overview of the
Service Delivery Management for the CWS/CMS
Project and is intended to be used for general
reference purposes only.

Implementation Documentation 2/27/97

D51C - ISSC Help Desk Roles,
Responsibilities,  and Process
Guide for CWS/CMS

This document was developed by a team
consisting of State of California, county, and
ISSC representatives, with the express purpose
of defining the roles and responsibilities of the
Help Desks supporting the Child Welfare
Services/Case Management System
(CWS/CMS) Project.

User Documentation Documentation 6/3/97

D51D - ISSC Change
Management Process Guide for
CWS/CMS

The purpose of the D51 deliverables is to
document ISSC roles in operating and
maintaining the production environment for
CWS/CMS and to identify the interrelationships
with other production processes.  The Service
Level Agreement provides the framework upon
which the services are measured and reported.

Implementation Documentation 5/5/97

D51E - ISSC Problem
Management Process Guide for
CWS/CMS

This document explains System Management
Controls (SMC) problem management disciplines
as implemented for the State of California (SOC)
CWS/CMS Project and is intended to be used for
general reference purposes only. The SMC
processes for CWS/CMS are a series of
processes that span the project groups: county,
state, and ISSC.

User Documentation Documentation 5/27/97
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D51F - ISSC Performance
Management Process Guide
(Revised)

This revised document explains System
Management Controls (SMC) disciplines as
implemented for the State of California (SOC)
CWS/CMS Project and is intended to be used for
general reference purposes only.

User Documentation User Documentation 5/12/99

D51G - ISSC Capacity
Management Process Guide for
CWS/CMS .  (Revised)

(Revised Document)  This document explains
System Management Controls (SMC) disciplines
as implemented for the State of California (SOC)
CWS/CMS Project and is intended to be used for
general reference purposes only.

Production Services Documentation 5/12/99

D51H - ISSC Moves, Adds,
Changes, (MAC) Process for
CWS/CMS (Draft Only -
Pending Review).

This document explains System Management
Controls (SMC) change implementation
disciplines as implemented for the State of
California (SOC) CWS/CMS Project and is
intended to be used for general reference
purposes only.

Production Services Documentation 11/10/98

D51K - NWS Management
Roles, Responsibilities, and
Process Guide for CWS/CMS.

This revised document was developed by the
ISSC NetWorkStation (NWS) and Network
Support teams and summarizes the ISSC NWS
Management Operations roles, responsibilities,
and processes for the State of California (SOC)
CWS/CMS Project.

User Documentation Documentation 5/12/99

D51L - ISSC Disaster Recovery
Process

The following document is an overview of
disaster recovery services IBM Global Services
believes should be implemented on the
CWS/CMS account.

Production Services Documentation 4/12/99

D51M - ISSC Asset
Management & Security
Process for CWS/CMS

The CWS/CMS security implementation meets
and exceeds all the security requirements
defined in the System Requirements Document
and as detailed in Security Architecture,
CWS/CMS System Architecture W2308.

Production Services Documentation 8/7/98
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D60B - Application
Maintenance Phase

The Application Maintenance Phase identifies
the requirements for a maintenance or
enhancement project, implements corrective
repairs, and plans and deploys maintenance
releases. The phase is initiated when an
application baseline has been established and
completes when the contract ends. The phase
includes a customer checkpoint activity to
confirm periodic commitment to proceed. This
document Deliverable D60B describes the
process activities of the Application Production
Support group during the Application
Maintenance Phase.

Development Application
Maintenance

8/6/97

Data Recovery Overview -
CWS/CMS Project

Data Recovery Overview (The New DTS
System)

Conversion Documentation 1/21/98

Dedicated County System
Support Staffing Analysis

Logicon report determining the actual levels of
system support and the types of support tasks
the Coexistent Counties were performing.

Additional Document
Listings

11/5/97

DEL NORTE COUNTY The following section describes a custom CWS
LAN design solution for Del Norte County.

Tech Support Logical Designs
(Version 2)

11/22/96

Design Documentation for the
ERRMAN DLL

All error processing within the application is
handled in ERRMAN.DLL.  When an error occurs
in the VB code, in one of the DLLs, or on the
host, it must be registered with ERRMan.

Workstation Documentation 5/17/94

Design Standards CWS/CMS
Project

The Design Standards communicate to the
Design, Development, and Test teams how the
California Child Welfare System Case
Management System (CWS/CMS) design is to
be documented.  Standards, when followed,
ensure consistency and quality, lessen the
maintenance cycle, and ease the learning curve
as new members are added to the teams.

Design External Design 7/30/96

DHHS Domain - CWS Network
Configuration

LAN/WAN topology of the DHHS Domain. Additional Document
Listings

3/25/98
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Dial In Procedures for Laptop
Computers

This document describes how to get started with
the Dial In process. These machines are
configured with all the functions of the locally
attached Desktop Workstation plus the remote or
Dial-Up support for mobile use. The maximum
speed of the Dial-Up connection is 28.8 kpbs
compared to the LAN speed of 10mbps for
Ethernet and 16 mbps for Token Ring.

Tech Support Laptop Configuration 5/8/97

Dial-up Installation Guide Windows 95 Environment for Laptops.
Directories & Files required for WIN95
Installation & Configuration.

Tech Support Laptop Configuration 1/12/99

Dial-up User's Guide The Windows 95 environment on the laptops has
been specifically configured to handle the
differences between Remote-Access and LAN-
Attached modes.

Tech Support Laptop Configuration 6/27/00

DocTool Users Guide Users Guide for DocTool Design User Documentation 3/13/96
DocTool Zipped Files DocTool Zipped Files.zip contains the current (as

of 3/31/00) DocTool design documentation
database backup files (23 tables backed up in
.IXF format). This zipped file also contains the
physical data model for the documentation
database (PDM.doc), as well as the DB2 SQL
CREATE and ALTER statements
(DocTool_DB2.cmd) necessary to define the
database data structures.  SQL queries or
reports will have to be developed to access the
design documentation once a database is
created and the data loaded into its tables.  One
other document in the Bidder Library contain
further information about DocTool: the DocTool
Users Guide. See Section IV, Technical
Requirements, paragraph C.4.b.3 Design for a
discussion on DocTool.

Additional Document
Listings

3/31/00
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EL DORADO COUNTY El Dorado County has elected to participate in
the CWS/CMS project as a Coexistent County.
A complete description of the roles and
responsibilities for each party in a coexistent
county can be found in the System Requirements
Document (SRD).  The following section
describes a custom CWS/CMS design solution
for El Dorado County.

Tech Support Logical Designs
(Version 2)

2/4/97

Eligibility and Assistance
Standards Manual, Division 45

State Manuals of Policies and Procedures for
determining financial assistance eligibility for the
Foster Care program.

Additional Document
Listings

6/1/99

Executive Governance
Committee Vision Statement

A revised Executive Governance Committee
vision statement.

Additional Document
Listings

3/20/98

FCIS Extract Mapping Data mapping of the FCIS  report including field
definitions.

Development Host 2/6/97

FRESNO COUNTY Fresno County has elected to participate in the
CWS/CMS project as a Coexistent County.
Fresno County will be using various components
of its existing infrastructure as described below to
support the CWS/CMS implementation.  A
complete description of the roles and
responsibilities for each party in a coexistent
county can be found in the System Requirements
Document (SRD).

Tech Support Logical Designs
(Version 2)

7/17/97

FY 1999/2000 Strategic Plan
for the Technical Infrastructure
Supporting Child Welfare
Services

The purpose of this document is to describe the
5-year Strategic Plan for changes to the technical
infrastructure supporting Child Welfare Services
(CWS) in the State of California. The 5-year plan
consists of the current year, the budget year, and
the next three consecutive years, or out-years.

Additional Document
Listings

11/4/98

Getting Started with CCT Introduction of the Case Conversion Tool. Conversion Documentation 2/28/97
GLENN COUNTY This document describes a custom CWS/CMS

LAN/WAN design solution for Glenn County.
Tech Support Logical Designs

(Version 2)
2/21/97
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GUI Standards This document identifies a set of the user
interface standards that are appropriate.  For use
in designing the CWS/CMS workstation
application

Architecture Standards 3/5/93

Guide to RDA Drag Drop
Control

The following is a list of the Drag/Drop controls
and properties.  The items with the asterisk (*)
are properties or events that have been added or
changed from standard Visual Basic.

Workstation Documentation 2/3/94

Guide to Using Grids The populate grid function now has the capability
to perform the equivalent of a SQL “union all”.
The definition of a union all is to manipulate the
results of two or more joins by combining the
results of each query into a single result set while
allowing duplicate rows.  The populate grid
function accomplishes the union all by providing
the programmer with the capability to run multiple
joins and place the results in the same grid.
Note that the programmer is responsible for
setting up grid cell and join arrays for each join.

Workstation Documentation 2/18/94

Hardware Specification Listing of server, workstation, laptop, laser
printer, and UPS hardware specifications.

Architecture Configuration 1/5/96

Host Compression Testing And
PD Procedures

Host Compression Testing and PD Procedures Host Host Services 8/23/96

Host Team Test Plan This document identifies the testing methodology
and tools used by the host team during the
development of the project. It will be revised and
delivered to the Integration Test team at the
completion of each Phases development.

Development Documentation 3/21/94

HUMBOLDT COUNTY This document describes a custom CWS/CMS
LAN/WAN design solution for Humboldt County

Tech Support Logical Designs
(Version 2)

7/31/97
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Image Build Sizing Estimates
for Laptops

The purpose of this document is to identify and
detail what is required to build, evaluate, and test
various flavors of Laptop Computers. There is an
interest by the CWS User community that OEM
Laptops, Docking Stations, and the old NAVAID
ThinkPad be configured to support the CWS
Application. In addition to these requests, IBM
has discontinued the current Laptop - Model
760L - in favor of a faster and cheaper
replacement. There is a need to evaluate this
follow on product.

Tech Support Laptop Configuration 7/21/97

IMPERIAL COUNTY The following section describes a custom CWS
LAN design solution for Imperial County.

Tech Support Logical Designs
(Version 2)

11/22/96

Implementation Notebook Implementation notebook (a.k.a. the Roles and
Responsibility doc + Impl. Strategy) document
has been archived using pkzip 2.04g

Implementation Implementation 2/19/96

Integration Test Plan The purpose of the Integration Test Plan is to
describe the objectives, scope, and strategy of
the CWS/CMS Integration Test effort. This
document is intended to give project personnel
an overview of the relationship between the
Integration test effort and other components of
the project.  The Integration Test Plan
documents the Integration Test approach to
ensuring that the CWS/CMS Application meets
the functional requirements documented in the
System Requirements Document (SRD).  The
document will be updated, if necessary, as
additional development procedures or project
plan items are adopted by the project.

Test Int. Test 7/14/95

INYO COUNTY The following section describes a custom CWS
LAN design solution for Inyo County.

Tech Support Logical Designs
(Version 2)

11/25/96
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ISSC Production Operational
Support Manual

This document summarizes the Production
Operational Support Teams’ roles,
responsibilities, and processes for the State of
California CWS/CMS Project and is intended to
be used internally for general reference purposes
only. Production Operational Support Teams that
are responsible for each individual procedure
may maintain more detailed elements of those
sections within other formal documents.

Production Services Documentation 4/29/97

JCL Standards CWS/CMS Project Naming Conventions and
Standards for the Host Environment August
15,1995

Host Configuration Mgmt. 8/18/95

KERN COUNTY This document describes a custom CWS/CMS
LAN/WAN design solution for Kern County.

Tech Support Logical Designs
(Version 2)

3/27/97

KINGS COUNTY Kings County has elected to participate in the
CWS/CMS project as a Coexistent County.
Kings County will be using various components
of its existing infrastructure as described below to
support the CWS/CMS implementation.  A
complete description of the roles and
responsibilities for each party in a coexistent
county can be found in the System Requirements
Document (SRD).  The following section
describes a custom CWS/CMS design solution
for Kings County.

Tech Support Logical Designs
(Version 2)

9/17/97

LAKE COUNTY The following section describes a custom
CWS/CMS LAN/WAN design solution for Lake
County.

Tech Support Logical Designs
(Version 2)

1/15/97

Laptop Architecture The purpose of this document is to clarify the
misunderstanding about the number of CWS
Workstations and Laptops relating to the number
of  LAN ports (faceplates) in the CWS offices
statewide.

Tech Support Architecture (Design
and Development)

5/27/99

Laptop Installation Sites Laptop Installation Sites and Laptop Image
Retrofit Installation Checklist

Tech Support Laptop Configuration 4/15/97

LASSEN COUNTY The following section describes a custom CWS
LAN design solution for Lassen County.

Tech Support Logical Designs
(Version 2)

12/26/96



Request For Proposal
Child Welfare Services/Case Management System
Maintenance, Operation and Enhancement Project
RFP # HWDC-7012 CWS/CMS RFP Library

Addendum 11C-24

LOS ANGELES COUNTY Attachments: Fig19_01.VSD through
Fig19_20.VSD - Fig19_24.VSD through
Fig19_27.VSD - Fig19_29.VSD - Fig19_31.VSD
through Fig19_34.VSD The purpose of this
document is to present the current understanding
of the various networking strategies utilized in
developing the Wide Area and Local Area
Networks for the CWS/CMS project as
implemented in Los Angeles County.

Tech Support Logical Designs
(Version 2)

9/10/97

MAC Documentation, Appendix
E: Moves, Adds, & Changes
Plan

Documentation the county should expect to
receive from MAC vendors

Project Office Change Control 3/28/97

MAC Guide for Technical
Support

As the Counties make more use of their CWS
workstations and begin to use the CWS
Application, changes to the social worker’s
environment such as the introduction of these
workstations and applications, have become an
accepted way of life. Changes in staffing levels
will require adjustments in the numbers of
workstations. Changes to facilities and in sites
where CWS users are located will be common.
Relocation of CWS Offices are expected to
happen. And even unforeseen problems such as
fire, roof collapse, and earthquakes could occur
which would require the Counties to request a
Move, Add, or Change affecting CWS equipment
and services.

Tech Support MACs (MOVES ADDS
CHANGES)

10/6/97

MAC Pre-Planning Form One Page MAC Pre-Planning form. Project Office Change Control 3/28/97
MAC Technical Reviews,
Appendix E Moves, Adds, &
Changes Plan

To insure that MACs do not adversely affect the
system capacity, performance, etc. of CWS/CMS
and/or other State systems that are sharing
hardware, such as, SACSS, ISAWS, etc.

Project Office Change Control 3/28/97

MADERA COUNTY The following section describes a custom
CWS/CMS LAN/WAN design solution for Madera
County.

Tech Support Logical Designs
(Version 2)

1/16/97

Maintenance Plan for the Child
Welfare Services Case

The purpose of this Maintenance Plan is to detail
the “maintenance-level” technical infrastructure

Additional Document
Listing

10/13/00
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Management System changes proposed for the CWS/CMS for fiscal
years 2000/01 through 2004/05. The plan
identifies the infrastructure components that will
become obsolete in the plan period.

Manual DPDs A table for manual DPDs. Development Documentation 5/11/95
MARIN COUNTY The purpose of this document is to present the

current understanding of the various networking
strategies utilized in developing the Wide Area
and Local Area Networks for the CWS/CMS
project as implemented in Marin County.

Tech Support Logical Designs
(Version 2)

5/23/97

MARIPOSA COUNTY The purpose of this document is to present the
current understanding of the various networking
strategies utilized in developing the Wide Area
and Local Area Networks for the CWS/CMS
project.

Tech Support Logical Designs
(Version 2)

1/15/97

MENDOCINO COUNTY This document presents the current
understanding of the various networking
strategies utilized in developing the Wide Area
and Local Area Networks for the CWS/CMS
project.  This document is partitioned into 3
general topics as follows: A brief discussion of
expectations for each party in a dedicated
County, An analysis of the Health and Welfare
Data Center (HWDC) Wide Area Network as it
pertains to Mendocino County, A thorough
description of the CWS/CMS Local Area Network
installed at each County CWS/CMS site

Tech Support Logical Designs
(Version 2)

7/31/97
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MERCED COUNTY The purpose of this document is to present the
current understanding of the various networking
strategies utilized in developing the Wide Area
and Local Area Networks for the CWS/CMS
project as implemented in Merced County.  This
document is partitioned into four general topics
as follows: A brief discussion of expectations for
each party in a coexistent county, An overview of
coexistent county responsibilities including a
discussion to identify the CWS/CMS project-
provided features which the County has elected
to exclude from implementation, An analysis of
the Health and Welfare Data Center (HWDC)
Wide Area Network and the County Metropolitan
Area Network as it pertains to Merced County, A
thorough description of the CWS/CMS Local
Area Network installed at each County
CWS/CMS site.

Tech Support Logical Designs
(Version 2)

7/30/97

Model 380 Laptop - Addendum
For Vanstar Set Up Only

This procedure refers to the installation and
setup of the IBM 28.8 data/4.4 Fax International
Modem. If the Modem to be installed is the IBM
V34 international Modem, the steps are identical.
Just substitute V.34 for 28.8 when it occurs.

Tech Support Laptop Configuration 8/1/97

MODOC COUNTY The following section describes a custom CWS
LAN design solution for Modoc County.

Tech Support Logical Designs
(Version 2)

12/27/96

MONO COUNTY The following section describes a custom CWS
LAN design solution for Mono County.

Tech Support Logical Designs
(Version 2)

11/25/96

MONTEREY COUNTY The following section describes a custom CWS
LAN design solution for Monterey County.

Tech Support Logical Designs
(Version 2)

3/28/97
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Moves, Adds, & Changes
(MAC) Plan

The plan is intended to be used by the counties
and the MAC Service Coordinator for the
applicable CWS/CMS MAC activities for all
MACs initiated after the plan release date.   It is
reasonable that MAC activities will be on going
prior to the release date of the plan, however
upon the completion of the MAC the county
should provide the MAC Service Coordinator with
the appropriate information.

Project Office Change Control 3/28/97

Moves, Adds, Changes (MAC)
Request Form

Moves, Adds, Changes (MAC) Request Form Project Office Change Control 3/28/67

NAPA COUNTY Napa County has elected to participate in the
CWS/CMS project as a Coexistent County.
Napa County will be using various components
of its existing infrastructure as described below to
support the CWS/CMS implementation.  A
complete description of the roles and
responsibilities for each party in a coexistent
county can be found in the System Requirements
Document (SRD).  This document describes a
custom CWS/CMS design solution for Napa
County.

Tech Support Logical Designs
(Version 2)

7/30/97

NetFinity 3000 Install Hardware Installation & Setup Guide for Vanstar
Corporation

Tech Support SERVER
CONFIGURATIONS

3/18/99

Network Architecture - W2303 Discusses network architecture for CWS/CMS
client server application focusing primarily on
LAN components.

Additional Document
Listings

3/26/97

NEVADA COUNTY The following section describes a custom CWS
LAN design solution for Nevada County.

Tech Support Logical Designs
(Version 2)

2/27/97

New Feature of DCS Version 2 Document gives step-by-step instructions on
Delete Control

Project Office Change Control 4/28/95

OEM Workstation CWS image
Build Process

The purpose of this document is to provide
generic installation and setup procedures for
OEM workstations in the field.

Tech Support WORKSTATION
CONFIGURATIONS

10/6/97
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OEM Workstation CWS image
Build Process - Setup and
Configuration Guide

The purpose of this document is to provide
generic installation and setup procedures for
OEM (Other Equipment Manufacturers)
workstations in the field. This document is written
to the level of a technical engineer who has
installed and configured workstation software as
well as hardware components. Accompanying
this document is the Workstation Recovery Utility
which consists of one diskette and is used to
restore a workstation to a baseline image. This
utility has Token-Ring and Ethernet versions.  Be
sure you have the correct version for your
network.

Tech Support WORKSTATION
CONFIGURATIONS

10/6/97

Office Automation (OA) Rollout
Purchasing Procedure

Office automation  test results completed in
accordance with the test plan

Project Office Procurement 1/30/95

Office Automation Test Plan This plan provides detail definition, assumptions,
test scope

Test Sys. Test 7/19/95

On-Line Help An example of the CWS/CMS help files for
application software. Version 3.30.

Additional Document
Listings

8/30/98

Orange County Orange County has elected to participate in the
CWS/CMS project as a Coexistent County.
Orange County will be using various components
of its existing infrastructure as described below to
support the CWS/CMS implementation.  A
complete description of the roles and
responsibilities for each party in a coexistent
county can be found in the System Requirements
Document (SRD). The following section
describes a custom CWS/CMS design solution
for Orange County. The twelve (12) initial
installation sites for Orange County are identified.

Tech Support Logical Designs
(Version 2)

11/6/97

PCBUILD Diskette and
Documentation

Attached is the documentation.  After making a
copy of the diskette the  command SYS A: needs
to run on the new diskette to make it bootable.

Architecture App Arch 10/23/96
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Placer User Manual The Placer County CWS/CMS User Manual
provides step by step instructions for using
CWS/CMS specifically for the work processes
performed in Placer County.  In addition, there is
information about the use of Placer County
Templates.  Sample forms, helpful hints and tips
are included throughout the manual, as
appropriate.

Additional Document
Listings

7/1/98

PM Report Allocation Field
Users Guide (SOC 291)

The purpose of this user’s guide is to explain
procedures that must be followed in order to
ensure that counties will get the maximum
number of counts possible for allocation funding.

Additional Document
Listing

1/26/99

Preliminary Performance
Testing

Preliminary Performance testing, High level
description  Aug 1993

Architecture Performance 10/7/93

Preliminary Performance
Testing Task Descript.

Preliminary Performance testing task
descriptions

Architecture Performance 11/2/93

Project Plan Descriptors Document contains Project Plan Descriptions
(PPD’s) for the Project Office, Architecture,
Development, Documentation, Test, Training,
Office Automation, Implementation and
Production Services.

Project Office Project Tracking 9/8/95

Promotion Flow by Platform Description of Promotion flow by platform Development Documentation 4/14/95
R2 Reference Guide
Documentation

Documentation  - R2 Reference Guides User Documentation Documentation 1/10/97

R3 - Integration Test Plan The purpose of the Release 3 Integration Test
Plan is to describe the objectives, scope, and
strategy of the CWS/CMS Integration Test effort
for Release 3. This document is intended to give
project personnel an overview of the relationship
between the Integration test effort and other
components of the project.

Test Int. Test 8/7/97
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R3 User Documentation -
Adoption Agency Notebook

Use this notebook, located in the Related
Organizations section, to enter and view
information about an out-of-state public agency
or an in-state private agency that conducts and
approves home studies on adoptive parents;
prepares cases for the termination of parental
rights of dependent minors; accepts voluntary
relinquishments; and places children for
adoption.

User Documentation Documentation 8/27/97

R3 User Documentation -
Adoptive Placement Notebook

Use this notebook, located in the Placement
Management section of the Case folder, to view
and enter information about a child client and
adoptive parents whom CWS is assisting with a
permanent placement in the adoptive home.

User Documentation Documentation 8/27/97

RDA Date Control Guide The following is a list of the RDA Date controls
and properties.  The items with the asterisk (*)
are properties or events that have been added or
changed from standard Visual Basic.

Workstation Documentation 4/24/95

RDA Edit Control Guide The following is a list of the RDA Edit controls
and properties.  The items with the asterisk (*)
are properties or events that have been added or
changed from standard Visual Basic.

Workstation Documentation 4/24/95

Referential Integrity processing RI processing is the means that the application
uses to enforce inter-entity relationship integrity.
The rules can be summarized by those dealing
with SQL Insert and Update processing and
those dealing SQL Delete (both cascade and null
rules). For Insert and Update processing, it is
used to ensure that parent-child relationships
that are intended to exist because of foreign key
presence in the child being acted on, do in fact
exist in another rows identifier or primary key.

Development Business Rules 6/21/94

Regression Test Scenarios Client Services and Resource scenarios used in
regression testing of the application.

Additional Document
Listings

various
(1998-99)
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Remote Network Printer
Definitions

The following steps will guide you through the
creation of printer  associations, queue(s), and
server defined alias’ to allow logged-on users
access to LAN attached printer(s).  A maximum
of 15 printers are to be managed by each print
server.

Tech Support USER
DOCUMENTATION
(HOW TO.....)

9/12/97

Resource Model Control Bar
Specifications

Functionality setting with appropriate dialog
setting.

Development Documentation 5/31/95

Server Configuration Truth
Table

Server Configuration Truth Table Tech Support SERVER
CONFIGURATIONS

12/10/97

Server/Workstation Software
Specifications

Document contains information about the LAN
Server and Workstation specifications.

Architecture App Arch 4/26/96

Special Studies Report Release
4.1 Testing

This Special Studies Report is in response to the
CWS/CMS Project’s request for an independent
verification and validation of CWS/CMS
Maintenance Release 4.1 testing.

Additional Document
Listing

3/6/00

SRD - Version 4 (System
Requirements Document)

This is the systems requirements documentation
submitted to the State  on 07/17/96.

Project Office Systems Mgmt 7/16/96

SRD Change Matrix Excel 5 matrix that tracks approved SRD
Changes

Project Office Project Tracking 7/23/96

State of California CWS/CMS
Host Application Enabling
Guide Version 1.0

This document describes the transaction and
data structures used between the Workstation
client and the Host server, and the methods for
constructing transactions and generating Host
application code.  This generated code includes
DB/2 table and view Declgens, Data Access
Programs (DAPs), test DAPs, portions of the
DPD Master, DPD control table, RI Table, and
the Router table.  Custom Host application code
is described in the Host Internal Design Guide.

Host Documentation 12/10/96

State Plan for Title IV-E of the
Social Security Act

California's plan to provide foster care and
adoption assistance under Title IV-E of the Social
Security Act and the State's certification of the
U.S. Health and Human Services Agency that
will comply with all Title IV-E requirements or
regulations.

Additional Document
Listings
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System Configuration
Architecture - W2306 and
Appendix A

Defines high level configuration design of the
CWS/CMS components.

Additional Document
Listings

3/24/97

System Test Plan System Test is conducted as a CDSS-
HWDC/ISSC joint effort that occurs after
Integration Test and prior to Pilot.

Test Sys. Test 11/2/95

System Test Scenarios All scenarios are in the directory listed. The Index
is the above file.

Test Sys. Test 1/8/96

TCPBEUI NetBIOS Name
Resolution Requirements for
Coexistent Counties

CWS/CMS Project configuring the CWS/CMS
application to support TCPBEUI.

Tech Support SERVER
CONFIGURATIONS

9/15/99

Technical Enhancements to the
CWS/CMS Application and
Infrastructure

This document is prepared in response to a
request by the State of California for an analysis
of the implementation of the Child Welfare
Services Case Management System
(CWS/CMS).

Tech Support Tech Refresh 6/18/98

Technical Services - County of
Los Angeles Hot Line
Redundancy Plan

The purpose of this document is to review the
existing architecture of the CWS/CMS
implementation for the County, site 19.04, and
identify areas where redundant strategies should
be considered.

Tech Support ARCHITECTURE
(DESIGN &
DEVELOPMENT)

10/28/97

Test Scenarios Client Services and Resource scenarios used in
testing  the application. The directory of these
scenarios are in the document "System Test
Scenarios."

Additional Document
Listings

1996

Title IV-E Foster Care Eligibility
Determination Process

Description of the County process and
procedures used to determine Title IV-E eligibility
for minors in foster care.

Additional Document
Listings

2/16/99

TOSman - Workstation Cache
Design Specifications

Document describes the design specifications of
a memory based workstation cache.

Workstation Documentation 8/3/93

Transaction Testing This table is used to describe test data used for
testing  various transactions used in the State of
California child welfare application.

Host Host Services 12/9/96
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Unique Key Value Identifier -
10dIgiTbAD

The system currently exposes a 10-digit mixed
case (base 62) identifier to users in several
places. This identifier is a unique key value used
to distinguish records in the database and is
designed so that (a) keys can be generated by
workstations without querying the host; (b) no
two keys will ever be the same; and (c) that the
keys are relatively distributed within the key-
space such that DB2 will distribute the data semi-
uniformly on disk. This last property is at best an
approximation because of the first two
requirements.

Development Documentation 4/24/95

User ID Administration One of the goals of User ID management for the
CWS/CMS project is to provide a process which
can maintain the uniqueness of User Ids
throughout the state.

Development User Documentation 9/15/97

User Interface Model
CWS/CMS Project

Previous publications of this document were
entitled CWS/CMS Externals Model.  In April and
May, 1995 the CWS/CMS Application design
was reviewed for interface usability.  This review
resulted in many recommended changes that
affected the definition of the CWS/CMS User
Interface.  This revision of the document reflects
all accepted changes.  Because the
modifications were significant,  the title of this
document has been changed to CWS/CMS User
Interface Model to avoid confusion.

Design External Design 12/7/96

WA9804-C3 CWS/CMS
System Architecture Overview
Deliverable

Provides a high level overview of the CWS/CMS
system architecture including a description of the
application and system services incorporated into
the enterprise architecture, identification of the
service and infrastructure architectures,
descriptions of system services and applications
software, and descriptions of network
components and associated services.

Tech Support Tech Refresh 11/1/99
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WAN/LAN Protocol Support This document identifies the component
architectures and the associated addressing
requirements to support these applications.
Dedicated counties will require all component
architectures.

Tech Support Tech Refresh 6/9/99

Work Flow Model Opens
Worksheet - Open Counts

This sheet contains the documentation from the
Big Open assumptions discussions.

Architecture App Arch 2/9/96

Workflow Model Guide Instructions on the format, content and
maintenance of the CWS/CMS workflow model
spreadsheet.

Architecture App Arch 3/11/96

Workstation Architecture The Workstation overview is designed to inform
the reader of the required hardware and software
specification for the CWS/CMS Workstations

Tech Support ARCHITECTURE
(DESIGN &
DEVELOPMENT)

6/21/99

Workstation Coding Standards These standards have been created to provide a
guideline for VB developers in programming the
CWSCMS system.   First it defines the creation
of the notebook templates, the properties and the
required code.  All notebooks have the same
template code and vary only in the controls and
business rules surrounding the controls.   The
business rule code standards for placement and
execution are described in a later section.

Workstation Documentation 4/27/95

Workstation Configuration
Process

Workstation Configuration Process Procedures Tech Support WORKSTATION
CONFIGURATIONS

9/16/97

Workstation Recovery Guide This document provides instruction for rebuilding
an IBM PC 330, 730 or 300GL and IBM
ThinkPad 760L or 380 when a problem with
Windows 95 can not be corrected.

Tech Support WORKSTATION
CONFIGURATIONS

5/12/99

XTools Installation Program-
Updated

XTools Installation Program-Updated Additional Document
Listings

1998


